



County of Ocean



CONSTRUCTION OF

LAKESIDE DRIVE DRAINAGE

PHASE II

TOWNSHIP OF LACEY

OCEAN COUNTY, NEW JERSEY

UTILITIES

GAS MAINS:

New Jersey Natural Gas Co.
Attn: Mr. Mark Kurillo, Senior Engineer
Distribution Engineering
1415 Wickoff Road, P.O. Box 1464
Wall, NJ 07719
Telephone: 732-919-8158

Spirit Minded
Attn: Mike Brown
484 Williamsport Pike, Box 113
Marlintonburg, WV 25454
Telephone 304-267-2384

UTILITY POLES AND/OR UNDERGROUND CABLES:

Jersey Central Power & Light Co.
Attn: Bill Uellner
321 Newnan Springs Road, Bldg. 3
Red Bank, NJ 07701
Telephone: 732-212-4246

CATV:

Comcast
830 Route 37 West - P.O. Box 847
Toms River, NJ 08754
Telephone: 732-286-2971

WATER AND/OR SEWER MAINS:


Ocean County Utilities Authority
Attn: Keith B. Maroon, PE
P.O. Box 9
501 Hickory Lane
Boyville, NJ 08721
Telephone: 732-269-4500

Lacey Public Works Dept.
Attn: Mr. Casey Parker, Director
820 Municipal Lane
Forked River, NJ 08731
Telephone: 609-693-1100 (Ext. 301)

Verizon
Attn: Brian Young
3100 Belmar Boulevard
Farmingdale, NJ 07727
Telephone: 732-751-8727

Verizon
Attn: Melinda M. Steeb
11 Route U.S. 9 South
Marmora, NJ 08223

A.T.&T.
Cable Protection Center
Engineering Inquiries
2315 Solem Road
Wall Street - Building #3
Coners, GA 30613
Telephone: 1-800-241-3624



KEY MAP

SCALE 1" = APPROX. 1000'





INDEX OF SHEETS	
SHEET NO.	DESCRIPTION
1	TITLE
2	ESTIMATE OF QUANTITIES
3	S.C.D. AND GENERAL NOTES
4-5	PLAN SHEETS
6-7	BASELINE & RIPARIAN MAP
7-7	CONSTRUCTION DETAILS
7-7	TRAFFIC CONTROL DETAILS

Board of Chosen Freeholders

James F. Lacey, Director
John P. Kelly, Deputy Director
John C. Bartlett Jr.
Gerry P. Little
Joseph H. Vicari

TOTAL LENGTH OF THE PROJECT * LINEAR FEET OR * MILES

2007 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION TO GOVERN

DATE	REVISION	DATE	BY
		APPROVALS OF THE COUNTY	
		FREELANDER DIRECTOR	DATE
		CLERK OF THE BOARD	DATE
 FRANK S. SCARANTINO COUNTY ENGINEER		COUNTY ENGINEER P.E. NO. 3886	DATE
FILE NO.	13 - 006 - 0206	SHEET NO.	1 OF 4

STORMWATER MANAGEMENT IMPROVEMENT AT SOUTH LAKESIDE DRIVE (PHASE 1)

LACEY TOWNSHIP

(IMPROVEMENTS AT BARNEGAT LAKE AND DEER HEAD LAKE)



STORMWATER MANAGEMENT IMPROVEMENT AT LAKESIDE DRIVE (PHASE 2)

LACEY TOWNSHIP

(IMPROVEMENTS AT BARNEGAT LAKE AND DEER HEAD LAKE)



PHASE 2


Lakeside Drive Phase 2



Lakeside Drive Phase 2



Inclined Cell Sedimentation



Terre Kleen™

"The SEDIMENT MAGNET"



INTERSECTION OF
LAKESIDE DRIVE SOUTH
AND EARIE WAY



INTERSECTION OF
LAKESIDE DRIVE SOUTH
AND EARIE WAY